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Request for Quote: 
FFFGC Saurer Easement Tree Removal & Wetland Restoration 

 

A. Purpose: The Minnesota Land Trust (MLT) and the U.S. Fish and Wildlife Service 

(USFWS) are seeking quotes from qualified contractors to complete a wetland restoration 

project of eight wetland basins and tree removal on 66.1 acres on private property in Otter 

Tail County. The restoration work includes tile removal, sediment scraping, ditch plug 

construction, and tree removal. 

 

B. Project Management: The property is owned by the Fergus Falls Fish & Game Club. A 

USFWS conservation easement exists on the land. The project will be managed on the 

ground by Lillie Smith and Tabitha Schafer; the Contract will be managed by Tabitha 

Schafer. 
 

Contact Information 

Lillie Smith 

Lead Site Manager 

Monarch Joint Venture 

(218) 332-0344 

lsmith@monarchjointventure.org  

 

Tabitha Schafer 

Site/Contract Manager 

Minnesota Land Trust 

(651) 650-0757 

tschafer@mnland.org  
 

• Site Visit: It is highly recommended that contractors conduct a site visit prior to 

preparing a bid. As project is located on private property, it is required to contact Site 

Manager to arrange the site visit. 

 
  

mailto:lsmith@monarchjointventure.org
mailto:tschafer@mnland.org
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General Bid Information 

 

Bids Due: All bids are due to Tabitha Schafer by 11:59 PM on Sunday, September 13th, 

via email at tschafer@mnland.org. If you decline to bid on the project please call, email, or 

otherwise send a courtesy note to inform the project managers of your declination so we know 

not to expect your bid.  

 

Format for Bid: Contractor must submit an itemized bid sheet using the attached form. Include 

all mobilization, materials, or other fees as needed in your bid, extra costs will not be accepted.  
 

Bid vs. Final Cost: Bids should be complete and as accurate as possible. Contractor’s bid 

amount should be sufficient to complete the work as described. The Land Trust will complete a 

service contract based on the cost of the winning bid. The Land Trust reserves the right to 

cancel bid items in the event of unforeseen circumstances. Quantities in the Scope of Work are 

estimates. It is the Contractor’s responsibility to verify all conditions related to the work. Bids 

should include any associated costs such as mobilization; extra costs will not be accepted 

without prior approval. No extras will be allowed because of the Contractor's 

misunderstanding as to the amount of work involved or lack of knowledge of existing 

conditions. Any stoppage, or re-mobilization costs will be considered incidental to bid. 

The Site Manager must be contacted if unforeseen circumstances arise during the project. All 

changes must be approved in advance by the Site Manager.  

 

Bid Selection/Award: Responses will be opened and reviewed in private.  

USFWS/MLT reserves the right to reject any or all Bids and reserves the right to issue a 

subsequent Solicitation of Bids or cancel the entire Solicitation of Bids process. USFWS/MLT 

reserves the right to contact any Respondent for clarification after responses are opened and/or 

to further negotiate with any Respondent if such clarification is deemed desirable by 

USFWS/MLT. USFWS/MLT reserves the right to evaluate the responses submitted, to waive 

any informalities and irregularities therein, to select candidates for interview, or to reject any or 

all submittals should it be deemed in the USFWS/MLT’s best interest. USFWS/MLT reserves 

the right to negotiate with any, all, or none of the Respondents. 

 

Bids will be reviewed by USFWS/MLT. USFWS/MLT will consider all information provided 

in the proposal when making its decision and may consider relevant information from other 

sources. USFWS/MLT in its sole discretion will award the contract to the Responder 

submitting the “best” bid. Cost is an important consideration, but the lowest price bid is not 

necessarily the “best” bid. Criteria for determining the best bid includes but is not limited to 

overall cost,  value, equipment, schedule, workforce, and previous contractor experience. 

Permits, Licenses & Liabilities: The Project Manager will provide for all required 

environmental permits or permissions needed for the project, should such issues arise. 

However, the Contractor is responsible for all specific permissions or permits needed to do the 

work, including equipment licenses, hauling permits, and burn permits.  
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The contractor is ultimately responsible for any liability resulting from damage by their 

equipment or utilities. The contractor is also liable for damage to any other property, 

infrastructure, or personal injury on site due to accident or negligence and must carry the 

required insurance, as specified in the Request for Quote.  
 

Insurance: The Contractor must maintain, at their sole expense, general or business liability 

insurance during the term of this contract with a minimum coverage amount of $2,000,000. 

Insurance shall name the Minnesota Land Trust as additional insured. Proof of insurance must be 

submitted to the Land Trust prior to commencing work. The Contractor’s policy(ies) shall be 

primary insurance to any other valued and collectible insurance available to the Land Trust with 

respect to any claim arising out of the Contractor’s performance of this Contract. 

 

Funding Source: The funding for this project is provided by the Outdoor Heritage Fund as 

recommended by the Lessard-Sams Outdoor Heritage Council (LSOHC). A contract awarded 

under this grant will be subject to the requirements of the DNR Reimbursement Manual 

(http://dnr.state.mn.us/grants/passthrough), and to the accomplishment plan of the Outdoor 

Heritage Fund grant (https://www.lsohc.leg.mn/FY2023/accomp_plans/index.html ). The 

Contractor understands and agrees to comply with these and all other relevant state and federal 

laws and regulations in fulfillment of this work. 

 

Prevailing Wage Requirements for State Funded Projects: 

Pursuant to Minnesota Statutes 177.41 to 177.44, and corresponding Minnesota Rules 5200.100 

to 5200.1120, this project is subject to the prevailing wages as established by the Minnesota 

Department of Labor and Industry. Specifically, all contractors and subcontractors must pay all 

laborers and mechanics the established prevailing wages for work performed on this project. 

Failure to comply with the aforementioned may result in civil or criminal penalties. 

 

A. The prevailing wage rates, prevailing hours of labor, and hourly basic rates of pay, and 

applicable wage determination applicable to the County/Counties in which the project is 

located are included in Exhibit B: Prevailing Wage Rates. Bids are required to utilize 

those wage rates. 

1. Wage rates are determined by DLI and are subject to change prior to signing a 

final contract. An up-to-date wage determination schedule can be found here: 

https://www.dli.mn.gov/business/employment-practices/prevailing-wage-

highway-and-heavy-rates.   

i. Only wage rates for Otter Tail County (Region 4) are applicable for this 

project. 

2. If the Contractor believes an applicable rate is missing from the regulations or if 

the rate otherwise appears incorrect, the Contractor shall obtain the proper rate 

from the Department of Labor and Industry. If necessary, the Contractor may 

need to assist in obtaining decisions on missing or incorrect rates. 

B. The Contract resulting from the successful bid will require MLT to collect and retain 

prevailing wage documentation on wages paid on work which are subject to 

Minnesota Statute Sections 177.41 to 177.44. The Contractor will be required to 

https://www.lsohc.leg.mn/FY2023/accomp_plans/index.html
https://www.dli.mn.gov/business/employment-practices/prevailing-wage-highway-and-heavy-rates
https://www.dli.mn.gov/business/employment-practices/prevailing-wage-highway-and-heavy-rates
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provide to MLT the Certified Payroll Form found at 

https://www.dli.mn.gov/sites/default/files/pdf/pw_certified_payroll_form.pdf and any 

additional supporting documentation not more than 14 days after the end of each pay 

period. The payrolls must contain all the data required by Minnesota Statute Section 

177.30. 

 

The remainder of this page has intentionally been left blank. 
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Exhibit A:  

Scope of Work 

 

A. Background: The Land Trust is completing a wetland habitat restoration project on the Site. 

 

B. Project Management: The Site Managers for this project will be Lillie Smith and Tabitha 

Schafer. The Contract will be managed by Tabitha. 

 

Contact Information 

Lillie Smith 

Lead Site Manager 

Monarch Joint Venture 

(218) 332-0344 

lsmith@monarchjointventure.org  

 

Tabitha Schafer 

Contract/Site Manager 

Minnesota Land Trust 

(651) 650-0757 

tschafer@mnland.org  

 

The Contractor must contact Site Manager at least one week prior to starting work on 

the site. Once started, the project should be completed as quickly as possible to limit the 

duration of site disturbance and to reduce the chance that weather events may cause undesired 

project delays or damage at vulnerable stages. Any stoppage, or re-mobilization costs will be 

considered incidental to this contract.  

 

The Contractor must attend a pre-work briefing on site to answer questions and go over 

project details with a Site Manager before work commences.   

 

C. Timeline for Project Completion: Contractor shall complete work by the date listed in 

Section 3 of the Agreement and in according with the Cost Schedule and Completion 

Deadlines outlined below. The Contractor shall not commence any work activities at the Site 

without a written notice to proceed from the Land Trust and a schedule of work submittal.  

Completion Deadlines: 

a. Wetland Restoration Substantial Completion– December 1, 2026 

b. Tree Removal, Piling, and Burning or Offsite Disposal – June 1, 2027 

c. Regrowth treatment (if applicable) and Final Completion – June 30, 2027 

All work must be completed by the Completion Deadlines described in the Scope of 

Work. If the work is not completed prior to Completion Deadlines, the Contract is subject to 

termination. 

 

 

mailto:lsmith@monarchjointventure.org
mailto:tschafer@mnland.org


   

 

Exhibit A: Scope of Work   2      

D. Site Location & Access: The Site is located in Section 36 of Elizabeth Township (T134N 

R43W), Otter Tail County Google Maps Link. The project area can be accessed from the 

approach in the Northeast corner of the easement off 215th ave and another approach on the 

southside of the easement off of Highway 10. See Site maps. 

 

E. Contractor Requirements:   

• Due to the sensitive and sometimes wet nature of the site, the Contractor must use 

tracked, low ground pressure equipment.  

• Work must be conducted in a manner that will minimize rutting, disturbance, or 

compaction of soil or sod and the spread of noxious and invasive species. 

o Care must be taken to minimize the amount of rutting/gouging of the ground 

while working. Contractor will be responsible for repair of site if FWS 

determines disturbance is substantial enough to require repair (rutting/gouging 

greater or equal to 4” deep need to be smoothed out before project completion). 

o Equipment must arrive at the site clean and free of mud, vegetation, sticks, etc. All 

equipment must be free of noxious weed seeds. FWS may inspect equipment 

before it can work on this project.  

• Contractor is responsible for furnishing all equipment, labor, herbicide, supplies, 

transportation, fuel, and all else necessary for job completion as described within this 

Scope of Work. 

• Equipment left on site must be secured and is the sole responsibility of the Contractor. 

• The Contractor should keep a neat and orderly job site and must clean up and remove all 

trash from the site at the end of the job. 

• The Contractor is responsible for contacting Gopher State One Call (1-800-252-1166) 

to identify any utilities BEFORE digging. 

• All disturbance areas should be smoothed out and levelled after construction with 

no dirt clumps, ruts, holes, or piles remaining. 

 

F. General Specifications: 

 

Flush Cutting Specifications: 

• All flush cut stumps must have a clean horizontal cut and be less than 2 inches 

above ground level. All costs for re-cutting of stumps not meeting specification are 

incidental to this contract. 

o Marshall tree saws or equivalent tree shear attachments on a skid loader are allowed 

as long as they are capable of a flush cut less than 2 inches from the ground. 

o Rotary or flail style forestry mowers are not allowed for flush cutting where stump 

treatment is needed.  

• After flush cutting, EACH cut stump must be treated within 1 hour with 20% Garlon4 

Ultra (or equivalent) & 2% Milestone (or equivalent) in 78% basal oil and blue dye, 

(V/V%, Ratio Ex: 20 gal. Garlon 4 Ultra, 2 gal. Milestone, 78 gal. Bark oil blue carrier).  

o All herbicide, basal oil and blue dye are incidental to the contract and must be 

provided by the Contractor. 

o Contractor cannot use diesel fuel.  

https://maps.app.goo.gl/ozYx4DsnscfBwiKh7
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• Site Manager will inspect flush cutting to ensure all stumps are treated. If untreated stumps 
are found, contractor must recut them lower and apply Garlon4 Ultra/Milestone as 

described above. All costs for retreating stumps not meeting specifications are incidental 
to this contract. 

o The Contractor is required to retreat any unit with more than 5% of treated 

stumps exhibiting regrowth in the following growing season. 

 

Forestry Mowing and Foliar Spraying Specifications: 

• All stems must be mowed to 2 inches or less above ground level.  

• Treat Resprouts after forestry mowing by a foliar application with the following 

mixture:  

o 3 quarts Garlon 3A + 5fl oz Milestone + 1oz Escort per acre. Use 32 oz of 

Liberate surfactant per 100 gallons of mix.  

• Spray enough to thoroughly wet all leaves and stems. 

• Spray timing must be coordinated with Site Manager and occur when the following 

conditions are met:  

o Resprouts greater or equal to 2 ft. in height. 

o At least one month has passed since mowing.  

• The Contractor is required to retreat any unit that experiences greater than 5% 

regrowth in the following growing season. 

 

Grub: 

• Remove trees and woody vegetation greater or equal to 3” DBH by uprooting using a 

backhoe or excavator.  

o Uprooted vegetation then must be shaken to free trapped soil. 

o Any rocks greater than 5” in diameter dislodged from root balls must buried. 

o Backfill the hole with soil. 

o Contractor must remove entire tree including stump and root ball. 

• All woody debris must be stacked and burned following Burn Pile Specifications or 

disposed of off-site. 

 

Burn Pile Instructions: 

• All removed trees and woody material must be placed in a designated tree pile location for 

burning or disposed of offsite by the Contractor. 

o Pile locations will be discussed with a Site Manager at pre-work meeting.  

o If additional burn piles are needed, contact the Site Manager for approved locations 

prior to stockpiling.  

o Tree piles cannot be placed on hilltops or within wetlands. 

• Prior to piling trees, at least 1 foot of black topsoil must be stripped off of the tree pile 

location and stockpiled nearby.   

o Alternatively, a hole/pit may be dug to better facilitate burning. Please contact the 

Site Manager about burning location options for the site. 

▪ Burn pit may not exceed 8 feet in depth, unless approved by the Site 

Manager.  

▪ Burn pit cannot be placed on hilltops or within 50 feet from a wetland edge 

or as directed by the Site Manager.  



   

 

Exhibit A: Scope of Work   4      

▪ All stockpiled topsoil must be evenly spread back over the pile site.  

▪ Contact the Site Manager about burning location options for the site.  

• The piles must be stacked to facilitate burning and should follow these specifications: 

o Stack trees and woody debris tightly and uniformly, with a mixture of fuel sizes 

throughout the pile, or most of the smaller diameter fuels on the bottom for more 

effective fuel consumption. 

o Piles must have as little dirt as possible. 

o Cut lateral limbs and substantial secondary limbs off trucks. Individual pieces are 

not to exceed 20 feet in length.  

o Orient trunks and limbs parallel to each other as much as possible, to facilitate 

better pile packing. 

o Do not exceed a pile size of 50(length) x 50(width) x 30(height) feet. 

o Compact piles with heavy machinery prior to burning. 

• Burn all tree piles. 

o Woody consumption must be greater than 90%. 

o Remaining unburned material may be buried with the approval of the Site 

Manager. 

o Relevant laws regarding burning on private lands must be followed.  

• After the pile has been completely burned, the ash pile must be graded evenly 

across the burn site and covered with the stockpiled topsoil and graded smooth 

with no dirt clumps, ruts, holes, or piles remaining. 

 

Biomass Utilization:  

During the life of the contract, wood biomass resulting from tree and brush clearing can be 

hauled off site and marketed for lumber, wood chips, etc.at the Contractor’s discretion. Any 

revenue generated from the sale of woody products stays with the Contractor. 

 

Tile Check Specifications: 

• Site Manager MUST be present for tile checks. 

• Complete tile checks according to the individual specifications described for each basin 

below, unless otherwise specified by the Site Manager.  

• Tile checks will be staked in advance by Site Manager. 

• Dig trench at least 4 feet deep to reach clay between stakes. Separately stockpile black 

topsoil to one side of trench and clay soil to other side.  

• The Site Manager must approve the tile check. Do not backfill trench prior to 

inspection. 

• If tile is found, it must be removed according to the Tile Break Specifications below. 

• When tile check is complete, Contractor must backfill trench with clay subsoil and 

pack with bucket. Then replace the topsoil and level smooth. 

 

 

Tile Break Specifications: 

• Approximate tile locations will be flagged, some searching will be required for exact 

locations.  

• Complete tile breaks according to the individual specifications described for each basin 
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below, unless otherwise specified by the Site Manager.  

• Begin tile break at wetland edge and remove tile for a minimum of 200’ downstream.  

• Plastic tile needs to be removed completely from the trench.  

o Plastic tile must be disposed of offsite. 

• Concrete/Clay tile must be removed completely.  

o Don’t leave a line of broken material that will act as a gravel seam for water to 

follow.  

o Removed tile can be placed haphazardly back into the trench, bucket packed and 

graded smooth.  

• All downstream ends of tile breaks must be sealed to prevent intake/sink holes. 

o Use three bags of quickcrete to fill tile end.  

• When tile break is complete, Contractor must backfill trench with clay subsoil and pack 

with bucket. Then replace the topsoil and level smooth. 

• Mound any excess material over the trench for settling.  

• All tile removal must be done when the Site Manager is present. 

 

Wetland Scrape Specifications: 

• Spread sediment on the upland, above pool line, so that it’s smooth enough for planting 

seed and matches the surrounding topography. 

o Pool line will be staked with pin flags. 

• Any removed cattail mats must be spread above pool line initially when wet then 

smoothed again after they have dried for one month. 

o This second grading is incidental to the Contract. 

• Refer to the individual wetland scrap specifications for details on each scrape. 

 

Ditch Plug Specifications: 

• The ditch plug areas must have soft topsoil and/or sod stripped off the footprint/base to a 

firm clay base layer prior to construction. 

o This subcut should measure no less than 1 ft unless otherwise specified. 

o This material must be stockpiled to be distributed evenly over the ditch plug when 

done. 

o If a deeper subcut is required, cost will be appropriated per the yardage cost of the 

basin (see Cost Schedule). 

o See design sheets for depth of sod removal. 

• Build up the ditch plug with the best quality material on site. 

o Deposit material in 6-inch lifts across entire footprint of ditch plug. 

o High compaction is needed between each lift. 

▪ Compact the entire lift with a vibrating roller packer (sheep’s foot), or 

equivalent device.   

• When grading and compaction are finished, ditch plugs must be covered with 6 inches of 

stockpiled topsoil and graded smooth. 
 

Welded Wire 

Before covering ditch plug with stockpiled topsoil, install welded wire on the front slope to 

deter muskrats. This will take place only on the ditch plugs specified. Not all ditch plugs 

require welded wire. 
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• Before installing the wire, ensure the ditch plug is fully compacted and graded smooth.  

• Contractor must bury the wire at the base of the front slope at least 1 ft. below grade.  

• Starting at the top of the ditch plug, overlap the wire with the lower piece over the upper 

piece as you move down slope and pin the wire down with sod staples approximately 

every 5-10 ft. 

• Wire must cover the entire front slope of the ditch plug. 

• Welded wire specs: Galvanized steel, 14-gauge, 1 x 2-inch mesh opening size. Wire can 

be any of the following roll sizes (48” x 100’ is the easiest to work with): 

o 48” x 100’ OR 

o 60” x 50’ OR 

o 72” x 50’ 

 

Spillway 

Spillways must be constructed at the end of the ditch plug as indicated on the individual 

wetland design specifications. 

• Spillways must be cut in level so that water flows over the spillway evenly and must 

have 5:1 side slopes. The “control section” or spill point of the spillway should be as 

smooth and uniform as possible and must be at the elevation designated in the 

individual wetland design specifications.  

• Spillway outfall should be cut to direct water downstream, away from the back of the 

ditch plug or embankment.  

• Cut material can be integrated into the ditch plug or graded smooth in the ditch 

downstream of the ditch plug. 

 

Borrow Pit Specifications: 

Refer to the individual wetland specifications for specific borrow pit locations. 

• Before fill is removed from the borrow site, all topsoil must be removed and stockpiled.  

• Borrow pit may not exceed 6 feet in depth, unless approved by the Site Manager. 

• After removal of fill for the ditch plug, borrow site must be: 

o Graded with slopes of 8:1 or flatter before spreading of stockpiled topsoil. 

o Graded  so that water drains away (do not create a wetland on the upland) and 

contoured to blend with the existing landscape. 

• All stockpiled topsoil must be evenly spread back over the borrow site. 

• The site should be graded smooth such that it could be farmed with conventional 

equipment after work is complete. 
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G. Project Specifications: 

Tree Removal (66.1 acres) 

 

Units 1 and 5: Scattered Tree Removal - 39.2 acres 

• Leave all oak trees  

• Flush Cut: all trees and woody vegetation greater or equal to 3” DBH and treat stumps of 

deciduous species. No grubbing is allowed in these units to reduce disturbance. 

o See Flush Cut Specifications. 

• Forestry Mow all other woody vegetation stems with less than a 3” DBH.  

o All stems must be mowed to 2 inches or less above ground level. 

o Contractor will be required to spray regrowth the following growing season where 

directed by the Site Managers.  

▪ See Forestry Mowing and Foliar Spraying Specifications. 

• All woody debris, including any cut and dead & down with a diameter of 2” or greater 

scattered throughout units, must be placed on the nearest tree pile and burned or disposed 

of offsite by Contractor. 

o See Pile Specifications. 

 

Units 2, 3, and 4: Dense Tree Removal – 19.8 acres 

• Leave all oak trees 

• Unit 3: DO NOT CUT planted plum trees 

• Flush Cut: all trees and woody vegetation greater or equal to 3” DBH and treat stumps 

of deciduous species. No grubbing is allowed in these units to reduce disturbance. 

o See Flush Cut Specifications. 

• Forestry Mow: all other woody vegetation stems with less than a 3” DBH.  

o Unit 2: Avoid spraying red osier dogwood and willow species as much as 

possible. 

o All stems must be mowed to 2 inches or less above ground level. 

o Contractor will be required to spray regrowth the following growing season where 

directed by the Site Managers.  

o See Forestry Mowing and Foliar Spraying Specifications. 

• All woody debris, including any cut and dead & down with a diameter of 2” or greater 

scattered throughout units, must be placed on the nearest tree pile and burned or disposed 

of offsite by Contractor. 

o See Pile Specifications. 

 

Units 6, 7, and 8: Dense Tree Removal w/Grubbing – 7.1 acres 

• Leave all oak trees  

• Grub: Trees and woody vegetation greater or equal to 3” DBH must be removed by 

uprooting. Uprooted vegetation must be shaken to free trapped soil. 

o Contractor must remove entire tree including stump and root ball. 

o Any rocks greater than 5” in diameter dislodged from root balls must be buried. 

o All holes must be backfilled after grubbing.  

• Forestry Mow: all other woody vegetation stems with less than a 3” DBH.  

o All stems must be mowed to 2 inches or less above ground level. 

o Contractor will be required to spray regrowth the following growing season where 
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directed by the Site Managers.  

▪ See Forestry Mowing and Foliar Spraying Specifications. 

• All woody debris, including any cut and dead & down with a diameter of 2” or greater 

scattered throughout units, must be placed on the nearest tree pile and burned or disposed 

of offsite by Contractor. 

o See Pile Specifications. 

 

Wetland Restorations (8 basins) 

 

Basin 1 

• Perform a tile check by digging a cross section at least 4 ft. deep and 58 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 

• Repair Existing Ditch Plug (North) to meet the following specifications: top elevation at 

1300.0 ft. MSL and 2 vegetated spillways at 1298.5 ft. MSL. 
o Strip topsoil from existing ditch plug and stockpile. Remove any muskrat runs 

and pack with clay. 
o Build up ditch plug using 182 cubic yards of clay borrowed from the borrow site 

215 ft. South of the ditch plug. 
▪ See General Ditch Plug Specifications. 
▪ Ditch plug location will be staked by Site Managers. 

o Install welded wire on front slope after clay is packed. 2 rolls. 

▪ See Welded Wire Specifications. 

o When grading and compaction are finished, cover ditch plugs with stockpiled 

topsoil and grade smooth. 

• Repair Existing Ditch Plug (East) to meet the following specifications: top elevation at 

1300.0 ft. MSL and 1 vegetated spillway at 1298.5 ft. MSL. 
o Strip topsoil from existing ditch plug and stockpile. Remove any muskrat runs 

and pack with clay. 
o Build up ditch plug using 207 cubic yards of clay borrowed from the borrow site 

120 ft. South of the ditch plug. 
▪ See General Ditch Plug Specifications 
▪ Ditch plug location will be staked by Site Managers. 

o Install welded wire on front slope after clay is packed. 5 rolls. 

▪ See Welded Wire Specifications. 

o When grading and compaction are finished, cover ditch plugs with stockpiled 

topsoil and grade smooth. 

• See Basin #1 design sheets. 
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Basin 2 

• Conduct a 12-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 997 CY of sediment.  

o Grade sediment onto the uplands above pool line to the West, East, or South. 

• See Basin #2 design sheets. 

 

Basin 7 

• Perform a tile check by digging a cross section at least 4 ft. deep and 65 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 

• Conduct an 18-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 242 CY of sediment.  

o Grade sediment onto the uplands above pool line to the West, East, or South. 

• See Basin #7 design sheets. 

 

Basin 8 

• Perform a tile check by digging a cross section at least 4 ft. deep and 63 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 

• Conduct a 12-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 533 CY of sediment.  

o Grade sediment onto the uplands above pool line to in any direction. 

• See Basin #8 design sheets. 

 

Basin 9 

• Perform a tile check by digging a cross section at least 4 ft. deep and 82 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 

• Conduct an 18-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 1,186 CY of sediment.  

o Grade sediment onto the uplands above pool line to the in any direction. 

• See Basin #9 design sheets. 

 

Basin 11 

• Perform a tile check by digging a cross section at least 4 ft. deep and 62 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 
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• Conduct a 12-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 262 CY of sediment.  

o Grade sediment onto the uplands above pool line to the West, North, or South. 

• See Basin #11 design sheets. 

 

Basin 12 

• Perform a tile check by digging a cross section at least 4 ft. deep and 75 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 

▪ Payment will be made according to Cost Schedule. 
o When finished, backfill trench and compact with bucket. 

• Construct a Ditch Plug with top at 1313.8 ft. MSL and 2 vegetated spillways at 1312.3 ft. 

MSL. 
o Build up ditch plug using 300 cubic yards of clay borrowed from the borrow site 

80 ft NW of the ditch plug. 
▪ See General Ditch Plug Specifications 
▪ Ditch plug location will be staked by Site Managers. 

o When grading and compaction are finished, cover ditch plug with stockpiled 

topsoil and grade smooth. 

• Conduct a 18-inch deep sediment removal/scrape within wetland basin where flagged. 

o Remove 303 CY of sediment.  

o Grade sediment onto the uplands above pool line to the North or South. 

• See Basin #12 design sheets. 

 

Basin 13 

• Perform a tile check by digging a cross section at least 4 ft. deep and 62 ft. in length at 

staked location. 

o If tile is present, remove as described in Tile Break Specifications. 

▪ Payment will be made according to Cost Schedule. 
o When finished, backfill trench and compact with bucket. 

Basin 14 

• Perform two tile checks by digging a cross section at least 4 ft. deep at staked locations. 

o West: 75 ft. in length 

o East: 116 ft. in length 

o If tile is present, remove as described in Tile Break Specifications. 
▪ Payment will be made according to Cost Schedule. 

o When finished, backfill trench and compact with bucket. 

• Construct a Ditch Plug (West) with top at 1311.7 ft. MSL and 2 vegetated spillways at 

1310.2 ft. MSL. 
o Build up ditch plug using 296 cubic yards of clay borrowed from the borrow site 

124 ft NW of the ditch plug. 
▪ See General Ditch Plug Specifications 
▪ Ditch plug location will be staked by Site Managers. 
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o When grading and compaction are finished, cover ditch plugs with stockpiled 

topsoil and grade smooth. 

• Construct a Ditch Plug (East) with top at 1311.7 ft. MSL and 2 vegetated spillways at 

1310.2 ft. MSL. 
o Build up ditch plug using 494 cubic yards of clay borrowed from the borrow site 

120 ft NW of the ditch plug. 
▪ See General Ditch Plug Specifications 
▪ Ditch plug location will be staked by Site Managers. 

o When grading and compaction are finished, cover ditch plugs with stockpiled 

topsoil and grade smooth. 

• See Basin 14 design sheets. 

 

H. Threshold for Follow up treatment:  

Due to the nature of the work being performed, additional time for a final inspection is 

required to determine regrowth of treated vegetation. Contractor is required to retreat any 

unit with more than 5% re-growth of treated vegetation. A 10% holdback will be reserved 

from payments of those units to be released following a satisfactory site inspection. A site 

inspection to assess re-growth will occur on or before June 1, 2027. Site Manager will 

provide a notice in writing if the inspection date changes due to conflicts or inclement 

weather. Any unit requiring a retreatment must be retreated prior to a final inspection. Final 

inspection and acceptance of work will occur on June 30, 2027. 

 

I. Optional Work: 

The Contractor shall assist the Site Manager to complete minor activities necessary to 

complete the tree removal and wetland restorations but not described in this Scope of Work. 

The optional work shall be supplemental to the base bid included in the cost schedule and 

shall be paid according to the wages in Table 2: Alternate Rate Sheet. These activities are 

variable and include activities such as, but not limited to, grubbing, forestry mowing, tile 

checks/breaks, grading or scraping, other excavation, or hauling.  
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J. Itemized Bid Sheet: 

 

Project Name: FFFGC Saurer Tree Removal & Wetland Restoration 

Contractor Name: 

  

Contact Name:  Phone #: 

  

Email:  

  

Address: City/State/Zip Code: 

Anticipated Start Date: 

  

Anticipated End Date: 

  

Contractor Signature:  

 Table 1: Itemized Bid sheet 

Item 

# 

Item Unit Unit Price Estimated 

Quantity 

Total 

Price 

1 Mobilization L.S.  1  

Tree Removal 

2 Unit 1: Scattered Tree 

Removal 

Acres   2.7   

3 Unit 2: Dense Tree 

Removal 

Acres   1.0   

4 Unit 3: Dense Tree 

Removal 

Acres  6.7  

5 Unit 4: Dense Tree 

Removal 

Acres  12.1  

6 Unit 5: Scattered Tree 

Removal 

Acres  36.5  

7 Unit 6: Dense Tree 

Removal 

Acres  4.9  

8 Unit 7: Dense Tree 

Removal 

Acres  1.3  
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9 Unit 8: Dense Tree 

Removal 

Acres  0.9  

10 Pile Burning/Biomass 

Removal 

L.S.   1   

Wetland Restoration 

11 Tile Checks L.F.  658  

12 Tile Breaks L.F.   3,600  

13 Welded Wire S.Y.  278  

14 Basin 1: Ditch Plug Repair 

(North)  

C.Y.   182  

15 Basin 1: Ditch Plug Repair 

(East) 

C.Y.  207  

16 Basin 2: Sediment Scrape C.Y.  997  

17 Basin 7: Sediment Scrape C.Y.  242  

18 Basin 8: Sediment Scrape C.Y.  533  

19 Basin 9: Sediment Scrape C.Y.  1186  

20 Basin 11: Sediment Scrape C.Y.  262  

21 Basin 12: Ditch Plug C.Y.   300  

22 Basin 12: Sediment Scrape C.Y.  303  

23 Basin 14: Ditch Plug 

(West) 

C.Y.  296  

24 Basin 14: Ditch Plug 

(East) 

C.Y.  494  

   Bid Total   

Alternate Bid Sheet on the Following Page.  
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Table 2: Alternate Bidding Sheet: 

Item Description Unit Unit Price 

Alternate 1: Tracked Skid Loader with an operating capacity 

of >1,850 pounds. Includes basic bucket attachment. < 70 HP 
Hours   

Alternate 2:  Tracked Skid Loader with an operating capacity 

of >3,000 pounds.  Includes basic bucket attachment. Minimum 

71 HP 

Hours   

Alternate 3: Excavator, fully hydraulic full swing on tracks with 

a digging depth of 20 feet, minimum bucket size of 2 cubic yards, 

operating weight >60,000 pounds, and a hydraulic thumb. 

Minimum 190HP 

Hours   

Alternate 4: Excavator, fully hydraulic full swing on tracks with 

a digging depth of 15 feet, minimum bucket size of 1 cubic yard, 

operating weight 40,000-60,000 pounds, and a hydraulic thumb. 

Min 120 HP 

Hours   

Alternate 5: Excavator, fully hydraulic full swing on tracks with 

a digging depth of 15 feet, a minimum bucket size of 1 cubic yard, 

operating weight 20,000-40,000 pounds, and a hydraulic thumb. 

Min 75 HP 

Hours   

Alternate 6: Mini-Excavator, fully hydraulic full-swing on tracks 

with a digging depth of 8 feet and an operating weight >5,000 

pounds. Min 20 HP 

Hours   

Alternate 7: Low Ground Pressure Dozer, fully hydraulic, power 

shift, 6-way tilt cylinder blade with ten-foot minimum width. Min 

90 HP 

Hours   

Alternate 8: Low Ground Pressure Dozer, fully hydraulic, power 

shift, 4-way tilt cylinder blade with ten-foot minimum width. Min 

140 HP 

Hours   

Alternate 9: Self-Propelled Vibratory Soil Compactor, 60-inch 

minimum compaction width, and operating weight >15,000 

pounds.  Includes smooth or padded drums. Min 90 HP 

Hours   

Alternate 10: Self-Propelled Vibratory Soil Compactor, 39-inch 

minimum compaction width, and operating weight >5,000 

pounds.  Includes smooth or padded drums. Min 35 HP 

Hours   

Alternate 11: Dump Truck - 12 yard of rock minimum  Hours   

Alternate 12: Semi-Tractor Trailer – truck and trailer 

combination for hauling demolition materials, concrete 

materials, or rock.  20-30 cubic yard capacity.  

Hours   

Alternate 14: Labor Hours   
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